IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 001 Proposal ID: 01-C001-082
Proposed Contract Period: Late Start Date of 06/02/14 with 110 WORK DAYS

Project (s) :
Project No: BROS-C001(82)--8J-01
County: ADAIR
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: PINEWOOD AVENUE Length: 0.01 miles
Location: OVER NORTH TURKEY CREEK

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,886 CY
SECTION NO. 0002
ITEMS FOR A 176'-4 X 24'-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
2403-0100010 STRUCT CONC (BRIDGE) 339 CY
2404-7775000 REINFORC STEEL 69,787 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 002 Proposal ID: 12-0147-033

Proposed Contract Period: Late Start Date of 10/13/14 with 20 WORK DAYS

Project (s) :
Project No: BRFN-014-7(33)--39-12
County: BUTLER
Type of Work: BRIDGE REMOVAL
Route: IOWA 14 Length: 0.14 miles
Location: AT FORMER UP R.R. OVERHEAD BRIDGE 0.4 MILES N. OF
IA. 3 NEAR ALLISON.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 003 Proposal ID: 21-C021-126
Proposed Contract Period: Late Start Date of 06/23/14 with 80 WORK DAYS

Project (s) :
Project No: BRS-C021(126)--60-21
County: CLAY
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: B63 Length: 0.00 miles
Location: SEC 24-T94-R36W

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,200 CY
2403-0100020 STRUCT CONC (RCB CULV) 783 CY
2404-7775000 REINFORC STEEL 119,851 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 004 Proposal ID: 21-0182-108
Proposed Contract Period: Late Start Date of 05/19/14 with 110 WORK DAYS

Project (s) :
Project No: BRFN-018-2(108)--39-21
County: CLAY
Type of Work: BRIDGE REPLACEMENT - CCS
Route: U.S. 18 Length: 0.00 miles
Location: OVER OCHEYEDAN RIVER 2.3 MILES W. OF CO. RD. M27

SECTION NO. 0001
DESIGN NO. 0116; A 150'-0 X 44'-0 CONTINUOUS CONCRETE SLAB

BRIDGE
2403-0100010 STRUCT CONC (BRIDGE) 715 CY
2404-7775000 REINFORC STEEL 8,466 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 130,099 LB

SECTION NO. 0002
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 11,786 CY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 1,999 sy
SECTION NO. 0003
ALTERNATE 'AA' OPTION 1: PCC SHOULDER
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
2122-5190006 PAVED SHLD, PCC, 6" 1,600 sy



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 005 Proposal ID: 28-C028-084
Proposed Contract Period: Late Start Date of 07/21/14 with 65 WORK DAYS

Project (s) :
Project No: BROS-C028(84)--8J-28
County: DELAWARE
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: 310TH AVENUE Length: 0.11 miles
Location: HWY 3 SOUTH 0.25 MI OVER A UNNAMED STREAM
IN SECTION 15 OF COLONY TWP

SECTION NO. 0001
ITEMS FOR A 67'-06 X 30'-06 PRETENTIONED PRESTRESSED
CONCRETE BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 600 CY
2403-0100010 STRUCT CONC (BRIDGE) 139 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 31,303 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 006 Proposal ID: 36-C036-066
Proposed Contract Period: Late Start Date of 08/25/14 with 45 WORK DAYS

Project (s) :
Project No: BROS-C036(66)--8J-36
County: FREMONT
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: 215TH STREET Length: 0.03 miles
Location: WEST 0.125 MI OF L63

SECTION NO. 0001
ITEMS FOR A TWIN 8'-0 X 8'-0 X 84'-0 REINFORCED CONCRETE BOX

CULVERT
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,271 CY
2403-0100020 STRUCT CONC (RCB CULV) 316 CY

2404-7775000 REINFORC STEEL 52,991 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 007 Proposal ID: 51-C051-052
Proposed Contract Period: Late Start Date of 05/27/14 with 110 WORK DAYS

Proposal Note:
***STAGING REQUIREMENTS***
ACCESS TO FARMLAND BETWEEN THESE TWO BRIDGES WILL BE
REQUIRED DURING CONSTRUCTION. IF THE CONTRACTOR ELECTS
TO CLOSE BOTH BRIDGES AT THE SAME TIME, THE CONTRACTOR SHALL
PROVIDE A TEMPORARY CROSSING ADEQUATE FOR AGRICULTURE
EQUIPMENT AT BROS-CO051 (53)--5F-51. ACCESS SHALL BE READILY
AVAILABLE TO FARMERS DURING PERIODS WHEN NORMAL FARMING
ACTIVITIES MAY OCCUR. ALTERNATELY THE CONTRACTOR MAY CLOSE
ONE BRIDGE AT A TIME. IF THIS ALTERNATE IS USED BROS-CO051
(53) --5F-51 SHALL BE CONSTRUCTED FIRST. THIS STRUCTURE SHALL
BE COMPLETED SUCH THAT IT IS ADEQUATE FOR USE BY
AGRICULTURE EQUIPMENT PRIOR TO CLOSING THE SECOND BRIDGE.

Project(s):
Project No: BROS-C051(52)--5F-51
County: JEFFERSON
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: E184 Length: 0.00 miles
Location: OVER CEDAR CREEK

Project No: BROS-C051(53)--5F-51
County: JEFFERSON
Type of Work: BRIDGE REPLACEMENT - CCS
Route: E196 Length: 0.00 miles
Location: OVER TRIBUTARY OF CEDAR CREEK

SECTION NO. 0001
ITEMS FOR A 188'-10 X 24'-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - BROS-CO051(52)--3F-51
2403-0100010 STRUCT CONC (BRIDGE) 361 CY
2404-7775000 REINFORC STEEL 73,595 LB
SECTION NO. 0002
ROADWAY ITEMS
BROS-C051 (52) --3F-51
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,547 CY
SECTION NO. 0003
ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE
BROS-C051 (53) --3F-51
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,202 CY
2403-0100010 STRUCT CONC (BRIDGE) 142 CY
2404-7775000 REINFORC STEEL 38,821 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 008 Proposal ID: 59-0142-034
Proposed Contract Period: Late Start Date of 06/23/14 with 90 WORK DAYS

Project (s) :
Project No: BRFN-014-2(34)--39-59
County: LUCAS
Type of Work: RCB CULVERT NEW - TRIPLE BOX
Route: IOWA 14 Length: 0.00 miles
Location: OVER ENGLISH CREEK 1.5 MILES N. OF CO. RD. S-45

SECTION NO. 0001
DESIGN NO. 0115; TRIPLE 12' X 9' X 103'-0 REINFORCED
CONCRETE BOX CULVERT
2403-0100020 STRUCT CONC (RCB CULV) 537 CY
2404-7775000 REINFORC STEEL 82,020 LB
SECTION NO. 0002
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 992 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 3,069 CY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 50 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 2 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 009 Proposal ID: 59-1237-606

Proposed Contract Period: Late Start Date of 07/14/14 with 75 WORK DAYS
Site 01: A + B RAILROAD FLAGGERS
Cost Plus Time Site (A + B). Road User Cost per Day: $ 1,366.00

Project(s):
Project No: BRM-1237(606)--8N-59
County: LUCAS
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: RUSSELL BLVD Length: 0.10 miles
Location: IN THE CITY OF CHARITON, OVER UP RR

SECTION NO. 0001
ITEMS FOR A 189'-0 X 28'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE WITH 5' SIDEWALK
2403-0100010 STRUCT CONC (BRIDGE) 397 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 94,821 LB
SECTION NO. 0002
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,448 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 010 Proposal ID: 63-0053-066

Proposed Contract Period: Late Start Date of 09/22/14 with 30 WORK DAYS

Proposal Note:
***WORK RESTRICTION***
TO AVOID POTENTIAL IMPACTS TO STATE AND FEDERAL LISTED
THREATENED/ENDANGERED BAT SPECIES, ALL CONSTRUCTION
ACTIVITIES DIRECTLY UNDERNEATH THE BRIDGE AND WITHIN OR
ADJACENT TO CEDAR CREEK MAY NOT BEGIN UNTIL OCTOBER 1 AND
MUST CONCLUDE BY MARCH 31. THIS RESTRICTION DOES NOT APPLY
TO THE CONSTRUCTION ACTIVITIES ON OR ALONG THE ROADWAY.

Project (s) :
Project No: ER-005-3(66)--28-63
County: MARION
Type of Work: PERMANENT SCOUR COUNTERMEASURES
Route: IOWA 5 Length: 0.00 miles
Location: 2 MILES N. OF MONROE CO. LINE

SECTION NO. 0001
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 550 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 011 Proposal ID: 64-C064-103
Proposed Contract Period: Late Start Date of 07/28/14 with 55 WORK DAYS

Project (s) :
Project No: BROS-C064(103)--8J-64
County: MARSHALL
Type of Work: BRIDGE REPLACEMENT - CCS
Route: PARKER AVE Length: 0.10 miles
Location: OVER NORTH TIMBER CREEK, LOCATED IN THE SW 1/4 OF SEC
22-T83N-R18W IN TIMBER CREEK TWP

SECTION NO. 0001
ITEMS FOR A 120'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,198 CY
2403-0100010 STRUCT CONC (BRIDGE) 293 CY
2404-7775000 REINFORC STEEL 69,946 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 012 Proposal ID: 75-C075-135

Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project (s) :
Project No: BROS-C075(135)--8J-75
County: PLYMOUTH
Type of Work: BRIDGE REPLACEMENT - CCS
Route: EVERGREEN AVE Length: 0.11 miles
Location: OVER BULL RUN

SECTION NO. 0001

ITEMS FOR A 130" X 30' CONTINUOUS CONCRETE SLAB BRIDGE
2403-0100010 STRUCT CONC (BRIDGE) 350 CY
2404-7775000 REINFORC STEEL 76,964 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 013 Proposal ID: 78-C078-169
Proposed Contract Period: Late Start Date of 07/14/14 with 80 WORK DAYS

Project (s) :
Project No: BRS-C078(169)--60-78
County: POTTAWATTAMIE
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: L66 Length: 0.00 miles
Location: HIGHWAY #6 N 5.8 MI

SECTION NO. 0001
ITEMS FOR A 176'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 8,907 CY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 2,096 SY
2403-0100010 STRUCT CONC (BRIDGE) 255 CY

2404-7775005 REINFORC STEEL, EPOXY COATED 69,134 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 78-0293-097

Proposed Contract Period: Completion Date of 10/02/15

Site 01: TO COMPLETE ROADWAY EMBANKMENT
Completion Date of 12/05/14
Site 02: TO COMPLETE STRUCTURES

Completion Date of 07/31/15

Proposal Note:
***SITE 01***
TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT
INCLUDING, BUT NOT LIMITED TO, RIGID INCLUSIONS, WICK
DRAINS, MSE WALLS AND CLASS 10 EXCAVATION.

***SITE 02***

TO COMPLETE ALL WORK ASSOCIATED WITH THE BRIDGE PROJECT
INCLUDED IN IM-029-3(99)4--13-78 AND TO COMPLETE ALL WORK
ASSOCIATED WITH THE BRIDGE PROJECT INCLUDED IN
NHS-029-3(100) 48--11-78.

Project(s):

Project No:

IM-NHS-029-3(97) 48--03-78

County: POTTAWATTAMIE
Type of Work: GRADING
Route: I-29 Length: 1.14 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT THE I-29/US 275 INTERCHANGE

Project No:

IM-NHS-029-3(98) 48--03-78

County: POTTAWATTAMIE
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS ON I-29 NB OVER MOSQUITO CREEK

Project No:

AND RELOCATED BNSF/CBEC R.R.

IM-029-3(99)48--13-78

County: POTTAWATTAMIE
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT NB US 275/WB IA. 92

Project No:

OVER I-29

NHS-029-3(100) 48--11-78

County: POTTAWATTAMIE
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS ON WB IA 92 OVER MOSQUITO

Project No:

CREEK

IM-NHS-029-3(111)48--03-78

County: POTTAWATTAMIE
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS ON I-29 SB OVER MOSQUITO CREEK



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
AND RELOCATED BNFS/CBEC R.R.

Project No: IM-NHS-029-3(128)48--03-78

County: POTTAWATTAMIE

Type of Work: TRAFFIC SIGNS

Route: I-29 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS FR. E. OF INDIAN CREEK E TO E

OF MADISON AVE. AND S. ON I-29 TO 1.3 MI. S. OF IA. 92/275

SECTION NO. 0001

2102-2625000
2102-2710070
2102-2713070
2301-1033100
2511-0302600

ROADWAY ITEMS IM-NHS-029-3(97)48--03-78

EMBANKMENT-IN-PLACE 949 CY
EXCAVATION, CL 10, RDWY+BORROW 447,735 CY
EXCAVATION, CL 13, RDWY+BORROW 2,031 CY
STD/S-F PCC PAV'T, CL C CL 3, 10" 236 SY
RECREATIONAL TRAIL, PCC, 6" 545 SY

SECTION NO. 0002

2122-5190007

ALTERNATE 'AA' OPTION 1: 7 IN. PCC SHOULDER
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN-(97)
PAVED SHLD, PCC, 7" 687 SY

SECTION NO. 0004

2122-5190008

ALTERNATE 'BB' OPTION 1: 8 IN. PCC SHOULDER
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN-(97)
PAVED SHLD, PCC, 8" 86 SY

SECTION NO. 0006

2403-0100010
2404-7775000
2404-7775005

DESIGN NO. 0313; A 1045' X VAR. CONTINUOUS WELDED GIRDER
BRIDGE - IM-NHS-029-3(98)48--03-78

STRUCT CONC (BRIDGE) 894 CY
REINFORC STEEL 1,033,872 LB
REINFORC STEEL, EPOXY COATED 842,763 LB

SECTION NO. 0008

2403-0100010
2404-7775000
2404-7775005

DESIGN NO. 0113; A 476'-0 X 42'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - IM-029-3(99)48--13-78

STRUCT CONC (BRIDGE) 780 CY
REINFORC STEEL 87,840 LB
REINFORC STEEL, EPOXY COATED 241,711 LB

SECTION NO. 0010

2403-0100010
2404-7775000
2404-7775005

DESIGN NO. 0213; A 1056'-0 X 38'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE - NHS-029-3(100)48--11-78

STRUCT CONC (BRIDGE) 617 CY
REINFORC STEEL 620,547 1B
REINFORC STEEL, EPOXY COATED 433,339 LB

SECTION NO. 0012

2403-0100010
2404-7775000
2404-7775005

DESIGN NO. 0314; A 1045'-0 X VAR. CONTINUOUS WELDED PLATE
GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78

STRUCT CONC (BRIDGE) 773 CY
REINFORC STEEL 814,991 LB
REINFORC STEEL, EPOXY COATED 872,493 LB

SECTION NO. 0013

2404-7775000

DESIGN NO. 0414; A 122'-5 X 26'-0 SIMPLE SPAN WELDED PLATE
GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78
REINFORC STEEL 47,290 LB



SECTION NO.

2404-7775005

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

0013

DESIGN NO. 0414; A 122'-5 X 26'-0 SIMPLE SPAN WELDED PLATE

GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78
REINFORC STEEL, EPOXY COATED

SECTION NO. 0015

2403-0100000
2404-7775000
2404-7775005

SIGNING ITEMS - IM-NHS-029-3(128)48--03-78
STRUCT CONC (MISCELLANEOUS)
REINFORC STEEL
REINFORC STEEL, EPOXY COATED

44,553

97
16,229
11,780

LB

CcY
LB
LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 015 Proposal ID: 84-C084-148
Proposed Contract Period: Late Start Date of 08/04/14 with 60 WORK DAYS

Project (s) :
Project No: BROS-C084(148)--8J-84
County: SIOUX
Type of Work: BRIDGE REPLACEMENT - CCS
Route: INDIAN AVENUE Length: 0.00 miles
Location: 1 3/4 MILES NORTH OF IOWA 10

SECTION NO. 0001
ITEMS FOR A 90' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
2403-0100010 STRUCT CONC (BRIDGE) 215 CcY
2404-7775000 REINFORC STEEL 4,818 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 47,532 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 016 Proposal ID: 88-C088-048
Proposed Contract Period: Late Start Date of 05/19/14 with 110 WORK DAYS

Project (s) :
Project No: FM-C088(45)--55-88
County: UNION
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: H17 Length: 0.65 miles
Location: H17: FROM STRAWBERRY LN. TO UMBRELLA AVE.

Project No: FM-C088(48)--55-88
County: UNION
Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
Route: H17 Length: 0.46 miles
Location: H17: FROM REDWOOD LN. TO STRAWBERRY LN.

SECTION NO. 0001
ITEMS FOR A TWIN 10' X 8' X 164' REINFORCED CONCRETE BOX
FM-C088 (45) --55-88

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 44,664 CY
2108-5025000 OVERHAUL 91,276 ST-Y
2403-0100020 STRUCT CONC (RCB CULV) 585 CY
2404-7775000 REINFORC STEEL 69,117 LB

SECTION NO. 0002
ITEMS FOR A TWIN 10' X 10' X 164' REINFORCED CONCRETE BOX
FM-C088 (48) --55-88

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 73,018 CY
2108-5025000 OVERHAUL 103,212 ST-Y
2403-0100020 STRUCT CONC (RCB CULV) 650 CY

2404-7775000 REINFORC STEEL 79,644 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 101 Proposal ID: 03-C003-054
Proposed Contract Period: Late Start Date of 05/19/14 with 85 WORK DAYS

Project (s) :
Project No: STP-S-C003(54)--5E-03
County: ALLAMAKEE
Type of Work: PCC OVERLAY - UNBONDED
Route: W60 Length: 3.74 miles
Location: FROM A52 TO LIDDIARD BOTTOMS ROAD

SECTION NO. 0001
ROADWAY ITEMS

2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 24,644 CY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 2,215 8SY
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 213 TON
2310-5151040 PCC OVERLAY, FURN ONLY 10,712 CY

2310-5151251 PCC OVERLAY PLACE ONLY (UNBONDED) 47,901 sy



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 102 Proposal ID: 07-8155-731
Proposed Contract Period: Late Start Date of 05/19/14 with 240 WORK DAYS

Project (s) :
Project No: STP-U-8155(731)--70-07
County: BLACK HAWK
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: KIMBALL AVENUE Length: 1.67 miles
Location: IN THE CITY OF WATERLOO TOWER PARK DR. TO ACADIA ST.

SECTION NO. 0001
ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 12,840 CY
2301-1033070 STD/S-F PCC PAV'T, CL C CL 3, 7" 1,305 sy
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 34,038 SY
2301-1083070 STD/S-F PCC PAV'T, CL M CL 3, 7" 721 SY
2301-1083080 STD/S-F PCC PAV'T, CL M CL 3, 8" 1,298 sY
2303-0041750 HMA (3M ESAL) BASE, 3/4" 2,153 TON
2303-0042750 HMA (3M ESAL) INTERMEDIATE, 3/4" 935 TON
2303-0043500 HMA (3M ESAL) SURF, 1/2", NO FRIC 624 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 47 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 4 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 103 Proposal ID: 16-0808-273
Proposed Contract Period: Late Start Date of 05/19/14 with 100 WORK DAYS

Project (s) :
Project No: IMX-080-8(269)269--02-16
County: CEDAR
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-80 Length: 0.00 miles
Location: REST AREA 1 MILE W. OF E. JCT. IA. 38 (EBL)

Project No: IMX-080-8(273)269--02-16
County: CEDAR
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-80 Length: 0.00 miles
Location: REST AREA 1 MILE W. OF E. JCT. IA. 38 (WBL)

SECTION NO. 0001
ROADWAY ITEMS
IMX-080-8(269)269--02-16

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 39,558 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 12,519 CY
2301-1034100 STD/S-F PCC PAV'T, CL C CL 3I, 10" 15,354 sy
2403-0100020 STRUCT CONC (RCB CULV) 42 CY
2404-7775000 REINFORC STEEL 6,215 LB

SECTION NO. 0002
ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (269)
2122-5190007 PAVED SHLD, PCC, 7" 3,159 SY
SECTION NO. 0007
ROADWAY ITEMS
IMX-080-8 (273)269--02-16

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 14,493 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 30,804 CY
2301-1034100 STD/S-F PCC PAV'T, CL C CL 3I, 10" 15,618 SY
2403-0100020 STRUCT CONC (RCB CULV) 41 CY
2404-7775000 REINFORC STEEL 5,589 LB

SECTION NO. 0008
ALTERNATE 'CC' OPTION 1: PCC PAVED SHOULDERS
BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (273)
2122-5190007 PAVED SHLD, PCC, 7" 3,157 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 104 Proposal ID: 27-0351-153

Proposed Contract Period: By individual sites.
Site 01: TO COMPLETE STAGES 4 THROUGH 6 ON SHEET J.1
Completion Date of 11/21/14
Site 02: TO COMPLETE STAGES 1 THROUGH 3 ON SHEET J.1
Late Start Date of 04/13/15 with 90 WORK DAYS

Proposal Note:
***SITE 01***
ALL WORK COMPLETED STAGE 4 THROUGH STAGE 6 AS SHOWN ON SHEET
J.01 OF IMX-035-1(153)12--02-27. NO TWO-WAY TWO-LANE TRAFFIC
WILL BE ALLOWED OVER THE WINTER OF 2014-2015.

***SITE 01 WORK RESTRICTION***

WORK ON SITE 01 WILL NOT BE ALLOWED UNTIL WORK BY OTHERS ON
SOUTHBOUND LANES OF I-35 IS COMPLETE. WORK ON SOUTHBOUND
I-35 BY OTHERS IS ANTICIPATED TO BE COMPLETE ON OR ABOUT
JuLy 7, 2014.

***SITE 02***

ALL WORK COMPLETED STAGE 1 THROUGH STAGE 3 AS SHOWN ON SHEET
J.01 OF IMX-035-1(153)12--02-27.

Project(s):
Project No: IMX-035-1(153)12--02-27
County: DECATUR
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-35 Length: 11.30 miles
Location: FROM IA. 2 INTERCHANGE N. TO CLARKE CO LINE (NBL)

SECTION NO. 0001
ROADWAY ITEMS
2301-1004110 STD/S-F PCC PAV'T, QM-C CL 3I, 11" 190,123 sY
2303-0043504 HMA (3M ESAL) SURF, 1/2", FRIC L-4 286 TON
SECTION NO. 0003
ALTERNATE 'AA' OPTION 2: PCC SHOULDERS
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
2122-5190007 PAVED SHLD, PCC, 7" 100,337 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 105 Proposal ID: 52-5557-617
Proposed Contract Period: Late Start Date of 05/19/14 with 130 WORK DAYS

Project (s) :
Project No: STP-U-5557(617)--70-52
County: JOHNSON
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: W60 Length: 1.61 miles
Location: IN THE CITY OF NORTH LIBERTY FROM PENN ST TO 230TH ST

SECTION NO. 0001
ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 7,380 CY
2301-1032100 STD/S-F PCC PAV'T, CL C CL 2, 10" 20,750 sY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 8,025 sY
2303-0033504 HMA (1M ESAL) SURF, 1/2", FRIC L-4 2,375 TON
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 10 CY

2404-7775000 REINFORC STEEL 590 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 106 Proposal ID: 66-C066-059
Proposed Contract Period: Late Start Date of 09/01/14 with 25 WORK DAYS

Project (s) :
Project No: ER-C066(059)--58-66
County: MITCHELL
Type of Work: BRIDGE APPROACH REPAIR
Route: MULTIPLE ROUTES Length: 0.04 miles
Location: LOCATION 1: HIGHWAY 105 LOCATION 2: T46

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 640 CY
2122-5190007 PAVED SHLD, PCC, 7" 100 sY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 107 Proposal ID: 69-6360-617
Proposed Contract Period: Approx Start Date of 06/23/14 with 20 WORK DAYS

Project (s) :
Project No: STP-E-6360(617)--8V-69
County: MONTGOMERY
Type of Work: PCC SIDEWALK/TRAIL
Route: AMERICAN DISCOVERY Length: 0.23 miles
Location: IN THE CITY OF RED OAK, FROM 4TH STREET TO 8TH STREET

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 235 CY
2511-0302500 RECREATIONAL TRAIL, PCC, 5" 1,124 sy
2511-0302800 RECREATIONAL TRAIL, PCC, 8" 7 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 108 Proposal ID: 77-3125-611
Proposed Contract Period: Late Start Date of 07/07/14 with 80 WORK DAYS
Project (s) :
Project No: STP-U-3125(611)--70-77

County: POLK
Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: SE 19THH STREET Length: 0.46 miles
Location: IN THE CITY OF GRIMES, FROM HWY 141 EAST
0.5 MILES
Item No Item Description Quantity/Unit

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 13,168 CY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 19,476 SY
2511-0302500 RECREATIONAL TRAIL, PCC, 5" 2,505 8Y



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 109 Proposal ID: 77-7875-642
Proposed Contract Period: Late Start Date of 05/19/14 with 90 WORK DAYS

Project (s) :
Project No: STP-A-7875(642)--86-77
County: POLK
Type of Work: PCC PAVEMENT WIDENING
Route: URBANDALE DRIVE Length: 0.81 miles
Location: IN THE CITY OF URBANDALE, MEREDITH DRIVE AND NW URBANDALE
DRIVE: INTERSECTION IMPROVEMENTS

SECTION NO. 0001
ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 4,116 CY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 5,121 SY
2301-1033100 STD/S-F PCC PAV'T, CL C CL 3, 10" 2,762 SY
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 1,300 TON
2303-0043503 HMA (3M ESAL) SURF, 1/2", FRIC L-3 1,300 TON
2511-0302500 RECREATIONAL TRAIL, PCC, 5" 301 SY

2511-0302600 RECREATIONAL TRAIL, PCC, 6" 64 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 110 Proposal ID: 91-3680-616
Proposed Contract Period: Late Start Date of 05/19/14 with 120 WORK DAYS

Proposal Note:
*%* INCENTIVE/DISINCENTIVE ***
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:
SITE NUMBER 0l: 3 CLOSURE DAYS/CALENDAR DAYS,
INCENTIVE RATE $3,500.00 PER CALENDAR DAY.
DISINCENTIVE/LIQUIDATED DAMAGES RATE $3,500.00 PER CALENDAR
DAY
THIS SITE INCLUDES ALL WORK TO CONSTRUCT CRITICAL
RECONSTRUCTION AREA #1 AS SHOWN ON SHEET J.9.
SITE 02: 4 CLOSURE DAYS/CALENDAR DAYS
INCENTIVE RATE $3,500.00 PER CALENDAR DAY.
DISINCENTIVE/LIQUIDATED DAMAGES RATE $3,500.00 PER CALENDAR
DAY
THIS SITE INCLUDES ALL WORK TO CONSTRUCT CRITICAL
RECONSTRUCTION AREA #2 AS SHOWN ON SHEET J.10.
THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

***CRITCAL CLOSURE ACTIVITY***
WHEN HILLCREST AVENUE IS CLOSED AND THE DETOUR IS IN EFFECT.

Project (s) :
Project No: STP-U-3680(616)--70-91
County: WARREN
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: U.S. 65 Length: 1.05 miles
Location: IN THE CITY OF INDIANOLA, FROM SOUTH OF HILLCREST
AVENUE TO NORTH OF HOOVER STREET

SECTION NO. 0001
ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 34,138 CY
2122-5190007 PAVED SHLD, PCC, 7" 1,170 sy
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 7,093 sY
2301-1033100 STD/S-F PCC PAV'T, CL C CL 3, 10" 20,561 SY
2303-0021750 HMA (300K ESAL) BASE, 3/4" 116 TON
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 215 TON
2303-0053502 HMA (10M ESAL) SURF, 1/2", FRIC L-2 712 TON
2511-0302600 RECREATIONAL TRAIL, PCC, 6" 306 SY
2528-5160100 CRITICAL CLOSURE ACTIVITY I/D 3 CDAY

2528-5160100 CRITICAL CLOSURE ACTIVITY I/D 4 CDAY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 11-C011-091

Proposed Contract Period: Late Start Date of 06/16/14 with 80 WORK DAYS

Project (s) :

Project No:
County:
Type of Work:

STP-S-C011(91)--5E-11
BUENA VISTA
HMA RESURFACING

Route: C13 Length: 4.78 miles
Location: FROM COUNTY RD. M36 EAST TO 280 FT WEST OF US HIGHWAY 71

Project No: FM-C011(102)--55-11

County: BUENA VISTA
Type of Work: HMA RESURFACING
Route: 230TH AVE Length: 6.02 miles
Location: FROM COUNTY ROAD C49 NORTH TO IOWA HIGHWAY 3

LFM-R-1378--7X-11

BUENA VISTA

HMA RESURFACING

200TH AVE Length: 3.46 miles
FROM 625TH ST. NORTH TO COUNTY ROAD C49

Project No:
County:

Type of Work:
Route:
Location:

SECTION NO. 0001
ROADWAY ITEMS
STP-S-C011(91)--5E-11
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC
SECTION NO. 0002
ROADWAY ITEMS
FM-C011 (102)--55-11
2303-0023500 HMA (300K ESAL) I-S, 1/2"™, NO FRIC
SECTION NO. 0003
ROADWAY ITEMS
LFM-R-1378--7X-11
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC

25,451 TON

13,624 TON

8,138 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 152 Proposal ID: 36-C036-069
Proposed Contract Period: Late Start Date of 09/01/14 with 20 WORK DAYS

Project (s) :
Project No: FM-C036(69)--55-36
County: FREMONT
Type of Work: HMA PAVEMENT - NEW
Route: BLUFF ROAD Length: 6.34 miles
Location: L44: FROM HAMBURG CITY LIMITS TO HWY 2

SECTION NO. 0001
ROADWAY ITEMS
2303-0021500 HMA (300K ESAL) BASE, 1/2" 18,350 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 153 Proposal ID: 36-2751-037
Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project (s) :
Project No: STPN-275-1(37)--2J-36
County: FREMONT
Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING
Route: U.S. 275 Length: 5.77 miles
Location: FROM JUST N. OF CO. RD. J-24 N. THROUGH TABOR

SECTION NO. 0001
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 5 CY
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 6,728 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 10,235 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 154 Proposal ID: 48-C048-066

Proposed Contract Period: Late Start Date of 09/29/14 with 10 WORK DAYS

Project (s) :
Project No: FM-C048(66)--55-48
County: IOWA
Type of Work: HMA RESURFACING WITH MILLING
Route: V36 Length: 1.00 miles
Location: ON V36: VICTOR TO U.S. 6

SECTION NO. 0001
ROADWAY ITEMS
2303-0031750 HMA (1M ESAL) BASE, 3/4" 2,844 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 1,219 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 155 Proposal ID: 51-C051-063
Proposed Contract Period: Late Start Date of 09/22/14 with 20 WORK DAYS

Project (s) :
Project No: FM-C051(63)--55-51
County: JEFFERSON
Type of Work: HMA PAVEMENT - REPLACE
Route: W21 Length: 1.65 miles
Location: STATE HIGHWAY 1 TO PLEASANT PLAIN RD. (COUNTY ROAD W21)

SECTION NO. 0001
ROADWAY ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 159 CY
2303-0031750 HMA (1M ESAL) BASE, 3/4" 5,500 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 2,800 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 156 Proposal ID: 52-C052-095
Proposed Contract Period: Late Start Date of 05/19/14 with 80 WORK DAYS

Project (s) :
Project No: FM-C052(95)--55-52
County: JOHNSON
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: VARIOUS JOHNSON CO. Length: 2.50 miles
Location: F28: FROM PENN ST. TO WEST OF CHAEL DRIVE

SECTION NO. 0001
ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 6,790 CY
2301-1033070 STD/S-F PCC PAV'T, CL C CL 3, 7" 225 8Y
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 395 SY
2303-0001000 HMA WEDGE/LEVEL/STRENGTH 85 TON
2303-0041500 HMA (3M ESAL) BASE, 1/2" 335 TON
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 6,715 TON
2303-0043503 HMA (3M ESAL) SURF, 1/2", FRIC L-3 6,965 TON

2511-0302600 RECREATIONAL TRAIL, PCC, 6" 165 sY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 157 Proposal ID: 52-0806-367
Proposed Contract Period: Late Start Date of 09/08/14 with 35 WORK DAYS

Project (s) :
Project No: IMX-080-6(367)240--02-52
County: JOHNSON
Type of Work: HMA RESURFACING WITH MILLING
Route: I-80 Length: 1.35 miles
Location: FROM CLEAR CREEK E. TO E. OF IA 965

SECTION NO. 0001
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 128 CY
2303-0073502 HMA (100M ESAL) SURF, 1/2", FRIC L-2 8,244 TON
2303-7000510 HMA MIX INCORPORATED W/ ANTI-STRIP AGENT 8,244 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 158 Proposal ID: 55-C055-146
Proposed Contract Period: Late Start Date of 05/19/14 with 100 WORK DAYS

Project (s) :

Project No: FM-C055(144)--55-55
County: KOSSUTH
Type of Work: HMA RESURFACING
Route: B-19 Length: 11.40 miles
Location: BURT E 11.4 MI TO R-14

Project No:

FM-C055(145) --55-55

County: KOSSUTH
Type of Work: HMA RESURFACING
Route: C-12 Length: 5.00 miles
Location: LUVERNE CITY LIMITS E 5 MI TO IA 17

Project No:

STP-S-C055(146) --5E-55

County: KOSSUTH
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: B-63 Length: 11.00 miles
Location: IA 15 E 11 MI TO US 169

Project No:

LFM-RS14 (3) --7X-55

County: KOSSUTH
Type of Work: HMA RESURFACING
Route: B-14 Length: 7.92 miles
Location: P20 E 8 MI TO US 169
Item No Item Description Quantity/Unit

SECTION NO. 0001
ROADWAY ITEMS
FM-C055(144)--55-55
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 13,745 TON
SECTION NO. 0002
ROADWAY ITEMS
FM-C055(145) --55-55
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 8,363 TON
SECTION NO. 0003
ROADWAY ITEMS
STP-S-C055(146) --5E-55
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 23,991 TON
SECTION NO. 0004
ROADWAY ITEMS
LFM-RS14 (3) --7X-55
2303-0023500 HMA (300K ESAL) I-S, 1/2", NO FRIC 12,149 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: NOTUSED; 14/04

Project(s):



Proposed Letting Date:
Proposed Bid Order:

Proposed Contract Period:

Project (s) :

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
2014

April 15, 10:00 A.M.

160 Proposal ID: 76-0033-052

Late Start Date of 05/19/14 with 120 WORK DAYS

NHSX-003-3(52) --3H-76

POCAHONTAS

HMA RESURFACING WITH MILLING

IOWA 3 Length: 12.03 miles
FROM JCT. IA. 4 IN POCAHONTAS E. TO JUST E.
S. GILMORE ST. IN GILMORE CITY

OF

MP-015-3(710)10--76-76
POCAHONTAS

PIPE CULVERTS

IOWA 15 Length:
THREE MILES NORTH OF ROLFE.

0.00 miles

SECTION NO.

0001

ROADWAY ITEMS
NHSX-003-3(52)--3H-76

2102-2625000
2303-0042500
2303-0043503
2529-5070110
2529-5070120

SECTION

NO.

EMBANKMENT-IN-PLACE

HMA (3M ESAL) INTERMEDIATE, 1/2"
HMA (3M ESAL) SURF, 1/2", FRIC L-3
PATCH, FULL-DEPTH FINISH, BY AREA
PATCH, FULL-DEPTH FINISH, BY COUNT
0004

50
17,080
17,080

664

31

CY
TON
TON
SY
EACH

ROADWAY ITEMS
MP-015-3(710)10--76-76

2529-5070110
2529-5070120

PATCH, FULL-DEPTH FINISH,
PATCH, FULL-DEPTH FINISH,

BY AREA

BY COUNT 2 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 161 Proposal ID: 78-C078-181
Proposed Contract Period: Late Start Date of 05/19/14 with 120 WORK DAYS

Proposal Note:
***WORK RESTRICTION FOR FM-C078(182)--55-78***
NO WORK MAY TAKE PLACE BETWEEN SEPTEMBER 12, 2014 AND
NOVEMBER 15, 2014 FROM STA. 798+99 TO STA. 821+26.

Project (s) :
Project No: FM-C078(181)--55-78
County: POTTAWATTAMIE
Type of Work: HMA PAVEMENT - GRADE AND REPLACE
Route: G-30 Length: 5.00 miles
Location: PINOAK (G30): L66 E 5 MI TO MAHOGANY RD

Project No: FM-C078(182)--55-78
County: POTTAWATTAMIE
Type of Work: HMA PAVEMENT - GRADE AND REPLACE
Route: G-30 Length: 5.00 miles
Location: G30: FROM M16 TO HWY. 59

SECTION NO. 0001
ROADWAY ITEMS
FM-C078 (181) --55-78

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 36,898 CY
2303-0032750 HMA (1M ESAL) INTERMEDIATE, 3/4" 9,590 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 5,727 TON

SECTION NO. 0002
ROADWAY ITEMS
FM-C078(182)--55-78
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 32,080 CY
2303-0032750 HMA (1M ESAL) INTERMEDIATE, 3/4" 8,343 TON
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 5,479 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 162 Proposal ID: 78-0921-069
Proposed Contract Period: Late Start Date of 08/11/14 with 45 WORK DAYS

Project (s) :
Project No: STPN-092-1(69)--2J-78
County: POTTAWATTAMIE
Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING
Route: IOWA 92 Length: 3.65 miles
Location: FROM KEG CREEK E. THROUGH TREYNOR

SECTION NO. 0001
ROADWAY ITEMS

2102-2625000 EMBANKMENT-IN-PLACE 2,994 CY
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 93 CY
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 5,157 TON

2303-0043503 HMA (3M ESAL) SURF, 1/2", FRIC L-3 8,724 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 163 Proposal ID: 92-0222-051
Proposed Contract Period: Late Start Date of 10/06/14 with 10 WORK DAYS

Project (s) :
Project No: STPN-022-2(51)--2J-92
County: WASHINGTON
Type of Work: HMA PAVED SHOULDER - NEW
Route: IOWA 22 Length: 1.11 miles
Location: FROM WELLMAN TO W. OF US 218 IN RIVERSIDE
(3 LOCATIONS)

SECTION NO. 0001
ROADWAY ITEMS
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 442 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 164 Proposal ID: 94-C094-101
Proposed Contract Period: Late Start Date of 08/04/14 with 30 WORK DAYS

Project (s) :
Project No: STP-S-C094(101)--5E-94
County: WEBSTER
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: D43 Length: 6.20 miles
Location: ROUTE D43: FROM ROUTE P33 IN CALLENDER TO HWY 169

SECTION NO. 0001
ROADWAY ITEMS
2303-0033500 HMA (1M ESAL) SURF, 1/2", NO FRIC 13,926 TON



Proposed Letting Date:
Proposed Bid Order:

Proposed Contract Period:
Site

Site
Site

Site

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

April 15, 2014 10:00 A.M.

165 Proposal ID: 99-0034-042

Late Start Date of 05/19/14 with 160 WORK DAYS

0l: SEE SITE NUMBER 01 DESCRIPTION BELOW.

Completion Date of 11/01/14
02: BRIDGE APPROACHES AT STA. 3016+47.5. SEE BELOW.

No Start Date Specified with 30 WORK DAYS
03: BRIDGE APPROACHES AT STA. 3058+85.2. SEE BELOW.

No Start Date Specified with 30 WORK DAYS
04: BRIDGE APPROACHES AT STA. 509+49.7. SEE BELOW.

No Start Date Specified with 30 WORK DAYS

Proposal Note:
***% SITE NUMBER 01 ***

ALL CONSTRUCTION IN CLARION,
MUST BE COMPLETED BY NOVEMBER 1,

PROJECT,
FOLLOWING

PAVEMENT MARKINGS,

FROM STA 660+74 TO THE END OF
2014 WITH THE
CONSTRUCTION FOR GROOVING FOR

FINAL PAVEMENT MARKINGS, SHOULDER RUMBLE

EXCEPTIONS:

STRIPS AND CENTERLINE RUMBLE STRIPS.

*** SITE NUMBERS 02,

03 AND 04 **x*

ALL WORK ASSOCIATED WITH THE REMOVAL AND REPLACEMENT OF THE

BRIDGE APPROACHES AT STA 3016+47.5,

STA 3058+85.2 AND STA

509+49.7, INCLUDING CONSTRUCTING NEW BRIDGE END POSTS, AND
CONSTRUCTING NEW GUARDRAIL MUST BE COMPLETED WITHIN 30
WORKING DAYS FOR EACH LOCATION.
Project(s):
Project No: NHSX-003-3(51)--3H-46
County: HUMBOLDT
Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING
Route: IOWA 3 Length: 12.95 miles
Location: FROM US 169 IN HUMBOLDT E. TO IA. 17 AT THE
WRIGHT CO. LINE

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

NHSX-003-4 (42) --3H-99

WRIGHT

HMA PAVEMENT WIDENING / HMA RESURFACING
IOWA 3 Length: 13.12 miles
FROM HUMBOLDT CO. LINE E. TO NELSON AVE. SE IN CLARION

RM-1337 (604) --9D-99

WRIGHT
PCC PAVEMENT - GRADE AND NEW
IOWA 3 Length: 0.10 miles

WESTBOUND RIGHT TURN LANE ON IA 3 AT WEST 8TH STREET
CITY OF CLARION

IN THE

Quantity/Unit



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
SECTION NO. 0001
ROADWAY ITEMS
NHSX-3-3(51) --3H-46

2102-2625000 EMBANKMENT-IN-PLACE 1,387 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 62 CY
2303-0041750 HMA (3M ESAL) BASE, 3/4" 9,973 TON
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 26,728 TON
2303-0043504 HMA (3M ESAL) SURF, 1/2", FRIC L-4 20,046 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 970 sY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 26 EACH

SECTION NO. 0002
ROADWAY ITEMS
NHSX-003-4(42) --3H-99

2102-2625000 EMBANKMENT-IN-PLACE 5,242 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,680 CY
2303-0041750 HMA (3M ESAL) BASE, 3/4" 17,057 TON
2303-0042500 HMA (3M ESAL) INTERMEDIATE, 1/2" 24,852 TON
2303-0043504 HMA (3M ESAL) SURF, 1/2", FRIC L-4 21,030 TON
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 518 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 18 EACH
SECTION NO. 0003
DESIGN NO. 0314; REPAIRS TO A 40'-0 X 44' I-BEAM BRIDGE
NHSX-003-4(42) --3H-99
2403-0100000 STRUCT CONC (MISCELLANEOUS) 2 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 540 LB

SECTION NO. 0004
ROADWAY ITEMS
RM-1337 (604) --9D-99
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 241 CY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 1,172 sy



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 201 Proposal ID: 05-0444-706-A
Proposed Contract Period: Late Start Date of 09/29/14 with 45 WORK DAYS

Proposal Note:

Project (s) :
Project No: MP-044-4(706)45--76-05
County: AUDUBON
Type of Work: PCC PATCHING
Route: TIOWA 44 Length: 20.68 miles
Location: FROM THE JCT. OF U.S. 71 TO THE WCL OF GUTHRIE CENTER.

Project No: MP-025-4(704)86--76-39
County: GUTHRIE
Type of Work: HMA CRACK FILLING
Route: IOWA 25 Length: 11.22 miles
Location: FROM GUTHRIE CENTER, NORTH TO IOWA 141.

SECTION NO. 0001
ROADWAY ITEMS
AUDUBON COUNTY MP-044-4(706)45--76-05
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 498 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 85 EACH



Proposed Letting Date:
Proposed Bid Order: 202

Proposed Contract Period:

Project (s) :

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
2014

April 15, 10:00 A.M.

Proposal ID: 10-0206-710

Late Start Date of 08/11/14 with 50 WORK DAYS

Project No: MP-020-6(710)245--76-10
County: BUCHANAN
Type of Work: PCC PATCHING
Route: U.S. 20 Length: 7.29 miles
Location: FROM BLACK HAWK COUNTY LINE TO IOWA AVENUE IN INDEPENDENCE.

Project No:

MP-013-6(708)45--76-28

County: DELAWARE
Type of Work: PCC PATCHING
Route: IOWA 13 Length: 9.14 miles
Location: FROM NORTH OF MANCHESTER TO IOWA 3.

Project No:

MP-020-6(704)283--76-28

County: DELAWARE
Type of Work: PCC PATCHING
Route: U.S. 20 Length: 29.68 miles
Location: FROM DELAWARE EAST TO MILE HILL LANE IN DUBUQUE.

Project No:

MP-038-6(707) 75--76-28

County: DELAWARE
Type of Work: PCC PATCHING
Route: IOWA 38 Length: 22.12 miles
Location: FROM NEAR THE NCL OF HOPKINTON NORTH TO IOWA 3.

Project No:

MP-032-6(704)0--76-31

County: DUBUQUE
Type of Work: PCC PATCHING
Route: IOWA 32 Length: 3.09 miles
Location: FROM U.S. 20 NORTHEASTERLY TO JFK ROAD, IN THE CITY OF
DUBUQUE. (NBL)

Project No:

MP-061-6(704)189--76-31

County: DUBUQUE
Type of Work: PCC PATCHING
Route: U.S. 61 Length: 2.27 miles
Location: IN THE CITY OF DUBUQUE, FROM THE NORTH JCT. OF U.S 52,
NORTH & EAST TO THE WISCONSIN STATE LINE.
Item No Item Description Quantity/Unit
SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 591 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 83 EACH

SECTION NO. 0002
ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 808 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 56 EACH
SECTION NO. 0003
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 674 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 52 EACH
SECTION NO. 0004
ROADWAY ITEMS

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 705 SY
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 61 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 68 EACH

SECTION NO. 0005
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 216 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 23 EACH
SECTION NO. 0006
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 305 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 25 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 203 Proposal ID: 40-0351-703
Proposed Contract Period: Late Start Date of 08/04/14 with 10 WORK DAYS
Project (s) :
Project No: MPIN-035-1(703)144--0N-40

County: HAMILTON
Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-35 Length: 15.32 miles
Location: FROM THE D-25 INTERCHANGE TO 0.47 MI. S. OF
C-47 INTERCHANGE. (NBL/SBL)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 204 Proposal ID: 53-C053-070
Proposed Contract Period: Late Start Date of 05/19/14 with 110 WORK DAYS

Project (s) :
Project No: STP-S-C053(70)--5E-53
County: JONES
Type of Work: PCC PATCHING
Route: X44 Length: 5.30 miles
Location: X-44: FROM E-23 TO US 151

SECTION NO. 0001
ROADWAY ITEMS

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 67,710 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 2,204 CY
2403-0100020 STRUCT CONC (RCB CULV) 98 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 14,179 LB
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 4,428 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 342 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 205 Proposal ID: 57-1516-720
Proposed Contract Period: Late Start Date of 08/18/14 with 40 WORK DAYS

Project (s) :
Project No: MP-006-6(709)232--76-48
County: IOWA
Type of Work: PCC PATCHING
Route: U.S. 6 Length: 15.37 miles
Location: FROM THE EAST JCT. OF U.S. 151 TO IOWA 965.

Project No: MP-151-6(706)0--76-48
County: IOWA
Type of Work: PCC PATCHING
Route: U.S. 151 Length: 9.62 miles
Location: FROM I-80 TO NORTH OF THE IOWA RIVER.

Project No: MP-006-6(727)250--76-52
County: JOHNSON
Type of Work: PCC PATCHING
Route: U.S. 6 Length: 1.69 miles
Location: IN THE CITY OF IOWA CITY, FROM HAWKINS DRIVE TO NEAR THE
SOUTH JCT. OF IOWA 1.

Project No: MP-218-6(702)86--76-52
County: JOHNSON
Type of Work: PCC PATCHING
Route: U.S. 218 Length: 3.02 miles
Location: FROM HILLS TO 1 MILE SOUTH OF RIVERSIDE DRIVE.

Project No: MP-038-6(717)64--76-53
County: JONES
Type of Work: PCC PATCHING
Route: IOWA 38 Length: 0.00 miles
Location: AT KITTY CREEK IN THE CITY OF MONTICELLO.

Project No: MP-151-6(705)38--76-57
County: LINN
Type of Work: PCC PATCHING
Route: U.S. 151 Length: 36.67 miles
Location: FROM IOWA 13 TO CASCADE.

SECTION NO. 0001
ROADWAY ITEMS
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 467 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 42 EACH
SECTION NO. 0002
ROADWAY ITEMS
IOWA



2529-5070110
2529-5070120

2529-5070110
2529-5070120

2529-5070110
2529-5070120

2529-5070110
2529-5070120

2529-5070110
2529-5070120

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS -
(for

SECTION NO. 0002

ROADWAY ITEMS
IOWA
PATCH, FULL-DEPTH
PATCH, FULL-DEPTH
SECTION NO. 0003
ROADWAY ITEMS
JOHNSON
PATCH, FULL-DEPTH
PATCH, FULL-DEPTH
SECTION NO. 0004
ROADWAY ITEMS
JOHNSON
PATCH, FULL-DEPTH
PATCH, FULL-DEPTH
SECTION NO. 0005
ROADWAY ITEMS
JONES
PATCH, FULL-DEPTH
PATCH, FULL-DEPTH
SECTION NO. 0006
ROADWAY ITEMS
LINN
PATCH, FULL-DEPTH
PATCH, FULL-DEPTH

PRELIMINARY QUANTITY REPORT
information only)

FINISH, BY AREA
FINISH, BY COUNT

FINISH, BY AREA
FINISH, BY COUNT

FINISH, BY AREA
FINISH, BY COUNT

FINISH, BY AREA
FINISH, BY COUNT

FINISH, BY AREA
FINISH, BY COUNT

423
22

544
55

494
58

1,110
102

SY
EACH

SY
EACH

SY
EACH

EACH

SY
EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 206 Proposal ID: 57-3806-710
Proposed Contract Period: Late Start Date of 08/04/14 with 15 WORK DAYS

Proposal Note:

Project (s) :
Project No: MPIN-380-6(710)30--0N-57
County: LINN
Type of Work: HMA PAVED SHOULDER - FOG SEAL
Route: I-380 Length: 13.42 miles
Location: FROM 1 MILE NORTH OF CO. RD. E-34 TO IOWA 150.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 207 Proposal ID: 65-C065-096
Proposed Contract Period: Late Start Date of 08/04/14 with 10 WORK DAYS
Project (s) :
Project No: FM-C065(96)--55-65
County: MILLS
Type of Work: SEAL COAT

Route: VARIOUS LOCATIONS Length: 0.00 miles
Location: COUNTY: SEAL COAT SURFACING



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 208 Proposal ID: 67-0293-715
Proposed Contract Period: Late Start Date of 09/08/14 with 10 WORK DAYS
Project (s) :
Project No: MPIN-029-3(715)113--0N-67
County: MONONA
Type of Work: SLURRY SEAL
Route: I-29 Length: 13.49 miles

Location: FROM N. OF IA 175 INTERCHANGE TO THE WOODBURY COUNTY LINE.
(NORTHBOUND LANES)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 209 Proposal ID: 67-0293-716
Proposed Contract Period: Late Start Date of 08/04/14 with 25 WORK DAYS
Project (s) :
Project No: MPIN-029-3(716)106--0N-67

County: MONONA
Type of Work: MICROSURFACING

Route: I-29 Length: 8.06 miles
Location: FROM JUST N. OF THE BLENCOE INTERCHANGE TO THE IA 175
INTERCHANGE . (SOUTHBOUND LANES)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 210 Proposal ID: 82-2806-701
Proposed Contract Period: Late Start Date of 09/22/14 with 15 WORK DAYS

Proposal Note:

Project (s) :
Project No: MPIN-080-6(710)248--0N-52
County: JOHNSON
Type of Work: HMA CRACK FILLING
Route: I-80 Length: 0.00 miles
Location: FROM 1 MILE EAST OF IOWA CITY TO THE SCOTT COUNTY LINE.
(VARIOUS LOCATIONS )

Project No: MPIN-280-6(701)0--0N-82
County: SCOTT
Type of Work: HMA JOINT & CRACK SEALING
Route: I-280 Length: 0.00 miles
Location: FROM I-80 TO ILLINOIS STATE LINE. (VARIOUS LOCATIONS)



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 211 Proposal ID: 91-0355-708
Proposed Contract Period: Late Start Date of 08/04/14 with 40 WORK DAYS
Project (s) :
Project No: IMN-035-1(136)0--0E-27

County: DECATUR
Type of Work: PCC PATCHING

Route: I-35 Length: 0.00 miles
Location: I-35 FROM MISSOURI STATE LINE NORTH TO W. I-35/80/235
INTERCHANGE

Project No: MPIN-035-5(708)43--0N-91
County: WARREN
Type of Work: MICROSURFACING
Route: I-35 Length: 11.62 miles
Location: FROM CLARKE CO. LINE TO 2.5 MI. S. OF IA 92.
(NB AND SB LANES)

SECTION NO. 0001
ROADWAY ITEMS
IMN-035-1(136)0--0E-27
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,885 sy
2529-5070111 PATCH,FULL-DEPTH FINISH,BY AREA (=>50 FT) 485 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 156 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 212 Proposal ID: 94-1751-707
Proposed Contract Period: Late Start Date of 05/19/14 with 85 WORK DAYS

Project (s) :
Project No: MP-017-1(710)19--76-08
County: BOONE
Type of Work: HMA CRACK FILLING
Route: IOWA 17 Length: 1.00 miles
Location: U.S. 30 INTERCHANGE ( INCL. ALL FOUR U.S.30 RAMPS.)

Project No: MP-017-1(711)25--76-08
County: BOONE
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 17 Length: 3.60 miles
Location: FROM 1.5 MILES N. OF E-26 N. 5.7 MILES
(WORK IS IN 9 VARIOUS LENGTH SITES)

Project No: MP-930-1(701)0--76-08
County: BOONE
Type of Work: HMA JOINT & CRACK SEALING
Route: TIOWA 930 Length: 1.30 miles
Location: FROM U.S. 30 EB EXIT RAMP, EAST TO R-38.

Project No: MP-025-1(701)102--76-37
County: GREENE
Type of Work: HMA CRACK FILLING
Route: IOWA 25 Length: 10.80 miles
Location: FROM NORTH OF E-63, NORTH TO SCRANTON.

Project No: MP-006-1(707)167--76-50
County: JASPER
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 6 Length: 1.92 miles
Location: IN THE CITY OF NEWTON, FROM 300' EAST OF THE JCT. OF IOWA 14
TO E. 14TH ST. N.

Project No: MP-014-1(708)85--76-50
County: JASPER
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 14 Length: 8.60 miles
Location: FROM 1.6 MILE W. OF IA. 224 JCT., E. & N. TO 300TH ST.
IN MARSHALL CO.

Project No: MP-117-1(703)6--76-50
County: JASPER
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 117 Length: 1.54 miles
Location: FROM THE JCT. OF CO. RD. F-48 IN THE CITY OF COLFAX, W. &
N. TO JUST N. OF I-80 (INCL WB I-80 EXIT RAMP).

Project No: MP-005-1(504)77--76-63
County: MARION



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 5 Length: 5.49 miles
Location: FROM 1 MILE N. OF PLEASANTVILLE N. TO HARTFORD.
(NB 76.1 -80.4) (SB 80.9 - 82.1)

Project No: MP-069-1(712)97--76-77
County: POLK
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 69 Length: 1.07 miles
Location: IN THE CITY OF ANKENY FROM NW AUTUMN CREST DR. N. TO 0.11 MI
N OF NE 118TH AVE.

Project No: MP-160-1(704)0--76-77
County: POLK
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 160 Length: 1.40 miles
Location: IN THE CITY OF ANKENY FROM JCT. WITH IOWA 415 E. TO
NEAR SE PEACHTREE DR.

Project No: MP-415-1(714)5--76-77
County: POLK
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 415 Length: 1.48 miles
Location: IN THE CITY OF ANKENY FROM JUST S. OF SW 72ND ST., N. & W.
TO 0.7 MI. WEST OF JCT. IA 160.

Project No: MP-030-1(710)148--76-85
County: STORY
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 30 Length: 3.85 miles
Location: FROM 0.4 MI. E. OF UNIVERSITY AVE. IN AMES E. TO
0.75 MI. EAST OF I-35 (INCL. EB/WB LANES & VARIOUS RAMPS).

Project No: MP-030-1(705)198--76-86
County: TAMA
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 30 Length: 0.80 miles
Location: FROM 0.35 MILE W. OF THE MESKWAKI CASINO ENTRANCE,
E. 0.8 MILE (EB LANES ONLY).

Project No: MP-169-1(706)166--76-94
County: WEBSTER
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 169 Length: 5.32 miles
Location: FROM 0.25 MI. S. OF SOUTH JCT. CO. RD. C-5¢,
N. TO WILLOW RIDGE DR. IN THE CITY OF HUMBOLDT.

Project No: MP-175-1(707)127--76-94
County: WEBSTER
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 175 Length: 14.76 miles
Location: FROM 0.2 MI. E. OF JCT. US 169 E. TO 0.15 MI. W. OF
THE S. JCT. OF IA 17 (VARIOUS LOCATIONS) .

Item No. Item Description Quantity/Unit



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)



Proposed Letting Date:
Proposed Bid Order: 213

Proposed Contract Period:

Project (s) :

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:
County:

Type of Work:
Route:
Location:

Project No:

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
2014

April 15, 10:00 A.M.

Proposal ID: 97-0203-718

Late Start Date of 09/15/14 with

MP-075-3(715)101--76-75

PLYMOUTH

PCC PATCHING

U.s. 75 Length: 4.51 miles

FROM THE JCT. OF C-80 TO 0.2 MILES SOUTH OF C-60.

MP-012-3(708)8--76-97
WOODBURY

PCC PATCHING

IOWA 12

Length: 1.61 miles

IN THE CITY OF SIOUX CITY, FROM SOUTH OF COUNCIL OAK DRIVE

TO MILITARY ROAD.

MP-012-3(709)0--76-97

WOODBURY

PCC PATCHING

IOWA 12 Length: 0.35 miles

IN THE CITY OF SIOUX CITY, AT THE U.S. 20 INTERCHANGE.

MP-020-3(718)4--76-97

WOODBURY

PCC PATCHING

U.s. 20 Length: 15.55 miles

FROM THE EAST JCT. OF US 75 TO 1 MILE EAST OF MOVILLE.

MP-020-3(719)0--76-97

WOODBURY

PCC PATCHING

U.s. 20 Length: 4.10 miles

FROM THE JCT. OF I-29, EAST TO THE EAST JCT. OF US 75.

MP-075-3(705) 96--76-97

WOODBURY

PCC PATCHING

U.Ss. 75 Length: 3.46 miles

FROM 2 MILES NORTH OF US 20 TO THE JCT. OF IA 376.

MP-376-3(706) 91--76-97

25 WORK DAYS

County: WOODBURY
Type of Work: PCC PATCHING
Route: IOWA 376 Length: 8.15 miles
Location: IN THE CITY OF SIOUX CITY, FROM SINGING HILLS BLVD. NORTH TO
THE JCT. OF D-12.
Item No Item Description Quantity/Unit

SECTION NO. 0001



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
PCC PATCHING ITEMS
PLYMOUTH COUNTY MP-075-3(715)101--76-75
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 85 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 6 EACH
SECTION NO. 0002
URBAN WOODBURY COUNTY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 218 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 18 EACH
SECTION NO. 0003
URBAN WOODBURY COUNTY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 48 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 2 EACH
SECTION NO. 0004
RURAL WOODBURY COUNTY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 257 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 21 EACH
SECTION NO. 0005
URBAN WOODBURY COUNTY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 730 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 81 EACH
SECTION NO. 0006
RURAL WOODBURY COUNTY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 157 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 19 EACH
SECTION NO. 0007
URBAN WOODBURY COUNY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 226 SY
2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 26 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 214 Proposal ID: 97-0293-709
Proposed Contract Period: Late Start Date of 09/30/14 with 30 WORK DAYS
Project (s) :
Project No: MPIN-029-3(709)127--0N-97
County: WOODBURY
Type of Work: HMA CRACK FILLING
Route: I-29 Length: 13.81 miles

Location: FROM THE MONONA CO. LINE, SOUTHEASTERLY TO JUST SOUTH OF
THE SERGEANT BLUFF INTERCHANGE. (SOUTHBOUND LANES)



Proposed Letting Date:
Proposed Bid Order: 215

Proposed Contract Period:

Project (s) :

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
2014

April 15, 10:00 A.M.

Proposal ID: 99-0692-704

Late Start Date of 07/21/14 with 65 WORK DAYS

Project No: MPIN-035-2(722)193--0N-17
County: CERRO GORDO
Type of Work: MICROSURFACING
Route: I-35 Length: 2.09 miles
Location: FROM 1 MILE N. OF CO. RD. B-35 TO THE NCL OF CLEAR LAKE.
(NB & SB LANES)
Project No: MPIN-035-2(718)159--0N-35
County: FRANKLIN
Type of Work: HMA PAVED SHOULDER - FOG SEAL
Route: I-35 Length: 20.29 miles
Location: FROM CO. RD. C-47 INTERCHANGE TO THE NCL OF CLEAR LAKE.

Project No:

(VARIOUS LOCATIONS)

MPIN-035-2(707)203--0N-98

County: WORTH
Type of Work: MICROSURFACING
Route: I-35 Length: 5.51 miles
Location: AT TWO LOCATIONS BEGINNING 0.1 MILE N. OF UP R.R. BRIDGE AND
ENDING 2 MILES N. OF CO. RD. 105 INTERCHANGE
Project No: MPIN-035-1(700)151--0N-99
County: WRIGHT
Type of Work: MICROSURFACING
Route: I-35 Length: 8.26 miles
Location: FROM 0.15 MI. S. OF CO. RD. C-70 INTERCHANGE TO 0.4 MI. S.

Project No:

OF CO RD. C-47 INTERCHANGE. (NB & SB)

MP-069-2(704)154--76-99

County: WRIGHT
Type of Work: MICROSURFACING
Route: U.S. 69 Length: 14.11 miles
Location: FROM THE HAMILTON COUNTY LINE TO THE NORTH JCT. OF IA 3.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 301 Proposal ID: 06-0306-179
Proposed Contract Period: Late Start Date of 08/25/14 with 40 WORK DAYS

Project (s) :
Project No: BRFN-030-6(128)--39-06
County: BENTON
Type of Work: PIPE CULVERTS
Route: U.S. 30 Length: 0.00 miles
Location: 1.5 MILES E. OF CO. RD. V-66

Project No: NHSN-030-6(179)--2R-06
County: BENTON
Type of Work: PIPE CULVERTS
Route: U.S. 30 Length: 0.00 miles
Location: US 30, 0.5 MILE W. OF CO. RD. W-26 (WBL)

SECTION NO. 0002
ROADWAY ITEMS
NHSN-030-6(179) --2R-06
2102-2625000 EMBANKMENT-IN-PLACE 85 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 218 CY
2102-2713070 EXCAVATION, CL 13, RDWY+BORROW 41 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 302 Proposal ID: 09-0931-023
Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project (s) :
Project No: STPN-093-1(23)--2J-09
County: BREMER
Type of Work: PIPE CULVERTS
Route: IOWA 93 Length: 0.26 miles
Location: IN THE CITY OF SUMNER FROM 1,250 ' W. OF COUNTRY HTS. DR. TO
350" E. OF COUNTRY HTS. DR.

SECTION NO. 0001
ROADWAY ITEMS

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 626 CY
2301-1033090 STD/S-F PCC PAV'T, CL C CL 3, 9" 350 SY
2301-1033095 STD/S-F PCC PAV'T, CL C CL 3, 9.5" 127 sy

SECTION NO. 0002
DESIGN NO. 0114; ALTERNATE 'AA' OPTION 1 RCB CULVERT
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
2403-0100020 STRUCT CONC (RCB CULV) 53 CY
2404-7775000 REINFORC STEEL 7,070 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 303 Proposal ID: 16-C016-087
Proposed Contract Period: Late Start Date of 09/15/14 with 30 WORK DAYS

Project (s) :
Project No: FM-C016(87)--55-16
County: CEDAR
Type of Work: PIPE CULVERTS
Route: OXFORD JCT RD (X64) Length: 4.10 miles
Location: HWY 30 TO JONES COUNTY LINE

SECTION NO. 0001
ROADWAY ITEMS
2303-0032500 HMA (1M ESAL) INTERMEDIATE, 1/2" 171 TON
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 23 CY
2404-7775000 REINFORC STEEL 938 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 304 Proposal ID: 57-1001-042

Proposed Contract Period: By individual sites.
Site 01: TO COMPLETE NHSX-100-1(42)--3H-57
Late Start Date of 05/19/14 with 240 WORK DAYS
Site 02: TO COMPLETE NHSX-100-1(63)--3H-57
Approx Start Date of 07/07/14 with 180 WORK DAYS

Project(s):
Project No: NHSX-100-1(42)--3H-57
County: LINN
Type of Work: GRADING
Route: IOWA 100 Length: 0.51 miles
Location: IN THE CITY OF CEDAR RAPIDS FROM W. OF COVINGTON RD.
TO OLD FERRY RD.

Project No: NHSX-100-1(63)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: TIOWA 100 Length: 0.00 miles
Location: IN THE CITY OF CEDAR RAPIDS ON COVINGTON RD. OVER IA. 100

SECTION NO. 0001
ROADWAY ITEMS
NHSX-100-1(42)--3H-57

2102-2625001 EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH 233,820 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 62,631 CY
2122-5190008 PAVED SHLD, PCC, 8" 2,651 SY
2122-5190010 PAVED SHLD, PCC, 10" 758 SY
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 7,092 8SY
2301-1033100 STD/S-F PCC PAV'T, CL C CL 3, 10" 3,220 SY

SECTION NO. 0002
DESIGN NO. 0614; 12' X 10' X 140'-0 REINFORCED
CONCRETE BOX CULVERT NHSX-100-1(42)--3H-57
2403-0100020 STRUCT CONC (RCB CULV) 346 CY
2404-7775000 REINFORC STEEL 63,812 LB
SECTION NO. 0004
DESIGN NO. 0214; 232'-0 X 70' PRETENTIONED PRESTRESSED
CONCRETE BEAM BRIDGE NHSX-100-1(63)--3H-57
2403-0100010 STRUCT CONC (BRIDGE) 377 CY
2404-7775000 REINFORC STEEL 61,880 LB
2404-7775005 REINFORC STEEL, EPOXY COATED 149,110 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 305 Proposal ID: 61-1693-041
Proposed Contract Period: Late Start Date of 09/15/14 with 25 WORK DAYS

Project (s) :
Project No: NHSN-169-3(41)--2R-61
County: MADISON
Type of Work: SLIDE REPAIR
Route: U.S. 169 Length: 0.00 miles
Location: SLIDE AREAS APPROX. 3 MILES N. OF WINTERSET

SECTION NO. 0001
ROADWAY ITEMS
2102-2625000 EMBANKMENT-IN-PLACE 2,511 CY
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 19,949 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 306 Proposal ID: 78-0801-370

Proposed Contract Period: Completion Date of 11/20/15
Site 01: TO COMPLETE WORK ON 29TH AND 23TH STREETS
Completion Date of 09/05/14
Site 03: TO COMPLETE BRIDGE BERMS
Completion Date of 06/01/15

Proposal Note:
***SITE 01***
TO COMPETE ALL WORK ASSOCIATED WITH THE GRADING, PAVING AND
OPENING 29TH AND 23RD STREETS TO TRAFFIC.

kXX GTTE (2***

TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT
INCLUDING, BUT NOT LIMITED TO, WICK DRAINS AND CLASS 10
EXCAVATION FROM STATION 7533+75 TO STATION 7552+75 (WB
I-80), STATION 8536+50 TO 8547+00 (NB I-29) AND STATION
51546+00 TO 51551+40 (IOWA 192 LOOP A).

***SITE 03***

TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT
FOR THREE BRIDGE BERMS INCLUDING, BUT NOT LIMITED TO, WICK
DRAINS AND CLASS 10 EXCAVATION FROM STATION 7576+00 TO
STATION 7580450 (I-80), STATION 7611+50 TO 7617+00 (WB I-80)
AND STATION 61576+50 TO STATION 615780+00 (WB I-80 RAMP A)

***SITE RESTRICTIONS***

DUE TO RIGHT-OF-WAY ACQUISITION, NO WORK MAY BEGIN ON PARCEL
342 NORTH OF EXISTING 29TH STREET (SEE PLAN SHEET HE.5 &
HE.6) UNTIL AFTER MAY 1, 2014.

DUE TO RIGHT-OF-WAY ACQUISITION, NO WORK MAY BEGIN ON PARCEL
342 SOUTH OF EXISTING 29TH STREET (SEE PLAN SHEET H.5 & H.6)
UNTIL AFTER JULY 1, 2014.

Project(s):
Project No: IMN-029-3(140)54--0E-78
County: POTTAWATTAMIE
Type of Work: SALVAGE AND REMOVAL
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT 260 29TH AVE.
PARCEL NO. 345

Project No: IM-NHS-080-1(370)4--03-78
County: POTTAWATTAMIE
Type of Work: GRADING
Route: I-80 Length: 0.00 miles
Location: I-80 WB FROM WB VIADUCT TO E. OF WOODBURY AVE. &
I-29 NB FROM E. INDIAN CR TO S. EXPRESSWAY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
SECTION NO. 0002
ROADWAY ITEMS
IM-NHS-080-1(370)4--03-78
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8"

1,132,209 CY
16,579 sY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 82-0616-713

Proposed Contract Period: Late Start Date of 08/04/14 with 70 WORK DAYS

Proposal Note:

Project (s) :

Project No: MBIN-080-6(501)262--0M-16
County: CEDAR
Type of Work: SLOPE PROTECTION
Route: I-80 Length: 0.00 miles
Location: ON X42 OVER I-80, 8.4 MILES E. OF THE JOHNSON CO. LINE
Project No: MB-151-6(501)0--77-48
County: IOWA
Type of Work: SLOPE PROTECTION
Route: U.S. 151 Length: 0.00 miles
Location: OVER I-80
Project No: MBIN-080-6(508)233--0M-52
County: JOHNSON
Type of Work: SLOPE PROTECTION
Route: I-80 Length: 0.00 miles
Location: EAGLE AVE. OVER I-80
Project No: MBIN-080-6(512)236--0M-52
County: JOHNSON
Type of Work: SLOPE PROTECTION
Route: I-80 Length: 0.00 miles
Location: HALF MOON AVE. 2.8 MILES W. OF I-380

Project No:

MB-218-6(501)83--77-52

County: JOHNSON
Type of Work: SLOPE PROTECTION
Route: U.S. 218 Length: 0.00 miles
Location: 565TH ST. OVER US 218, 0.6 MILE N. OF THE WASHINGTON CO.
LINE

Project No:

MBIN-380-6(514) 6--0M-52

County: JOHNSON
Type of Work: SLOPE PROTECTION
Route: I-380 Length: 0.00 miles
Location: SWAN LAKE RD. 5.6 MILES N. OF I-80

Project No:

MB-061-6(713)125--77-82

County: SCOTT
Type of Work: SLOPE PROTECTION
Route: U.S. 61 Length: 0.00 miles



IOWA DEPARTMENT OF TRANSPORTATION
MAJOR ITEMS - PRELIMINARY QUANTITY REPORT

(for information only)
Location: 2.1 MILES NORTH OF I-80



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 308 Proposal ID: 87-0023-035
Proposed Contract Period: Late Start Date of 09/29/14 with 15 WORK DAYS

Project (s) :
Project No: STPN-002-2(50)--2J-73
County: PAGE
Type of Work: PIPE CULVERTS
Route: IOWA 2 Length: 0.00 miles
Location: APPROX. 0.4 MILE E. OF US 71

Project No: STPN-002-3(35)--2J-87
County: TAYLOR
Type of Work: PIPE CULVERTS
Route: IOWA 2 Length: 0.00 miles
Location: APPROX. 4.3 MILES E. OF IA. 148

SECTION NO. 0001
ROADWAY ITEMS
STPN-002-2(50) --2J-73
2102-2625000 EMBANKMENT-IN-PLACE 328 CY
SECTION NO. 0002
ROADWAY ITEMS
STPN-002-3 (35) --2J-87
2102-2625000 EMBANKMENT-IN-PLACE 130 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 309 Proposal ID: 97-0296-257

Proposed Contract Period: By individual sites.
Site 01: TO COMPLETE STAGES 1 THROUGH 5 AS SHOWN ON PLAN SHEET J.1.
Completion Date of 02/27/15
Site 02: TO COMPLETE STAGE 6 AS SHOWN ON PLAN SHEET J.1.
Completion Date of 05/15/15

Proposal Note:
FOLLOWING IS THE ANTICIPATED CONSTRUCTION TIMELINE REFER TO
THE J SHEETS IN THE PLANS FOR FURTHER DETAILS:

STAGE 1:
JULY 2014- SEPTEMBER 2014; MH BENCHES AND SIPHON DOWNSTREAM
PORTION

STAGE 2:

JULY 2014 - SEPTEMBER 2014; SIPHON DUAL BARREL SYSTEM = WORK
WILL BE PERFORMED CONCURRENTLY WITH STAGE 1.

SEPTEMBER 2014 - FEBRUARY 2015; SIPHON STRUCTURES

STAGE 3:
SEPTEMBER 2014; FLOYD BLVD.

STAGE 4:
SEPTEMBER 2014 - OCTOBER 2014; DACE AVE.

STAGE 5:
FEBRUARY 2015; FLOYD RIVER LIFT STATION CONNECTION AND STOP
LOGS

SUBSTANTIAL COMPLETION - FEBRUARY 27, 2015 - SANITARY
SEWER/SIPHON IN OPERATION. REFER TO SITE NUMBER 01 ABOVE.

STAGE 6:
FEBRUARY 2015 - MAY 2015; REMOVALS/ABANDONMENT/SURFACE
RESTORATION

FINAL COMPLETION - MAY 15, 2015 - SEEDING COMPLETE. REFER TO
SITE NUMBER 02 ABOVE.

Project(s):
Project No: IM-NHS-029-6(257)147--03-97
County: WOODBURY
Type of Work: SANITARY SEWER
Route: I-29 Length: 0.00 miles
Location: I-29 INTERCEPTOR FLOYD RIVER SIPHON &
CONNECTION TO FLOYD LIFT STATION

SECTION NO. 0001



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)
SANITARY SEWER ITEMS
2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,500 CY
2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 1,213 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 351 Proposal ID: 00-000S-622

Proposed Contract Period: By individual sites.
Site 01: TO COMPLETE DIVISION 1 SIGNS

Late Start Date of 10/06/14 with 20 WORK DAYS
Site 02: TO COMPLETE DIVISION 2 SIGNS

Late Start Date of 05/27/14 with 10 WORK DAYS

Project(s):
Project No: NHSN-000-S(622)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS STATEWIDE



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 352 Proposal ID: 00-000S-671

Proposed Contract Period: Late Start Date of 06/23/14 with 80 WORK DAYS

Project (s) :
Project No: NHSN-000-S(671)--2R-00
County: STATEWIDE
Type of Work: TRAFFIC SIGNS
Route: DISTRICT 2 Length: 0.00 miles
Location: VARIOUS LOCATIONS IN DISTRICT 2



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 353 Proposal ID: 57-000S-716
Proposed Contract Period: Late Start Date of 09/08/14 with 45 WORK DAYS

Project (s) :
Project No: ITS-000-S(716)--25-57
County: LINN
Type of Work: DYNAMIC MESSAGE SIGNS
Route: MULTIPLE ROUTES Length: 0.00 miles
Location: VARIOUS LOCATIONS ON US 30 & I-380

SECTION NO. 0001
ROADWAY ITEMS
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 255 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 31,122 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: NOTUSED; 14/04

Project(s):



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 355 Proposal ID: 61-8497-601
Proposed Contract Period: Late Start Date of 06/30/14 with 65 WORK DAYS

Project (s) :
Project No: STP-E-8497(601)--8V-61
County: MADISON
Type of Work: TRAFFIC SIGNALS
Route: JOHN WAYNE DR. Length: 0.00 miles
Location: IN THE CITY OF WINTERSET REPLACE TRAFFIC SIGNALS AT INTERSEC
TION OF JOHN WAYNE DR AND WASHINGTON ST

SECTION NO. 0001
ROADWAY ITEMS
2301-1033080 STD/S-F PCC PAV'T, CL C CL 3, 8" 1,517 sy
2303-0133500 HMA (1M ESAL) SURF, 1/2", NO FRIC 1,518 sY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 356 Proposal ID: 77-000S-715
Proposed Contract Period: Late Start Date of 09/29/14 with 30 WORK DAYS
Project (s) :
Project No: ITS-000-S(715)--25-77

County: POLK
Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles
Location: I-80 EB 0.8 MILE W. OF US 65 & US 30 EB 1.5 MILES W.
OF I-35
Item No Item Description Quantity/Unit

SECTION NO. 0001
ROADWAY ITEMS
2403-0100000 STRUCT CONC (MISCELLANEOQOUS) 56 CY
2404-7775005 REINFORC STEEL, EPOXY COATED 6,888 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 357 Proposal ID: 78-0801-443
Proposed Contract Period: Late Start Date of 09/08/14 with 15 WORK DAYS

Project (s) :
Project No: IMN-080-1(443)2--0E-78
County: POTTAWATTAMIE
Type of Work: LIGHTING
Route: I-80 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT THE S. 24TH ST. BRIDGE
OVER I-29/80



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 401 Proposal ID: 06-0306-218
Proposed Contract Period: Approx Start Date of 06/23/14 with 10 WORK DAYS

Proposal Note:

Project (s) :
Project No: NHSN-030-6(218)--2R-06
County: BENTON
Type of Work: SALVAGE AND REMOVAL
Route: U.S. 30 Length: 0.00 miles
Location: 7303 21ST AVE. VAN HORNE, IOWA PARCEL NO. 57



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 402 Proposal ID: 82-0741-250
Proposed Contract Period: Approx Start Date of 06/23/14 with 20 WORK DAYS

Proposal Note:

Project (s) :
Project No: IMN-074-1(250)5--0E-82
County: SCOTT
Type of Work: SALVAGE AND REMOVAL
Route: I-74 Length: 0.00 miles
Location: 1215 GRANT ST. IN BETTENDORF
PARCEL NO. 346



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 451 Proposal ID: 03-0262-501
Proposed Contract Period: Late Start Date of 06/02/14 with 10 WORK DAYS
Project (s) :
Project No: MB-026-2(501)9--77-03

County: ALLAMAKEE
Type of Work: DEBRIS REMOVAL

Route: IOWA 26 Length: 0.00 miles
Location: AT THE UPPER IOWA RIVER BRIDGE LOCATED 8.5 MILES NORTH OF
LANSING



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: NOTUSED; 14/04

Project(s):



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 601 Proposal ID: 07-2182-510
Proposed Contract Period: Late Start Date of 06/02/14 with 60 WORK DAYS

Project (s) :
Project No: MB-020-2(504)225--77-07
County: BLACK HAWK
Type of Work: BRIDGE CLEANING
Route: U.S. 20 Length: 0.00 miles
Location: VARIOUS LOCATIONS IN THE WATERLOO AREA

Project No: MB-218-2(510)181--77-07
County: BLACK HAWK
Type of Work: BRIDGE CLEANING
Route: U.S. 218 Length: 0.00 miles
Location: VARIOUS LOCATIONS IN THE WATERLOO AREA

Project No: MB-218-2(511)188--77-07
County: BLACK HAWK
Type of Work: BRIDGE CLEANING
Route: U.S. 218 Length: 0.00 miles
Location: AT JCT. OF U.S. 218 & IOWA. 57

Project No: MBIN-380-2(507)73--0M-07
County: BLACK HAWK
Type of Work: BRIDGE CLEANING
Route: I-380 Length: 0.00 miles
Location: VARIOUS LOCATIONS IN THE WATERLOO AREA



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 602 Proposal ID: 94-1751-503

Proposed Contract Period: Late Start Date of 07/07/14 with 60 WORK DAYS

Project (s) :
Project No: MB-175-1(503)134--77-94
County: WEBSTER
Type of Work: BRIDGE PAINTING

Route: IOWA 175 Length: 0.00 miles
Location: 3.5 MILES W. OF STRATFORD



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 603 Proposal ID: 97-0772-019
Proposed Contract Period: Late Start Date of 07/07/14 with 75 WORK DAYS

Project (s) :
Project No: BRFN-077-2(17)--39-97
County: WOODBURY
Type of Work: BRIDGE CLEANING
Route: U.S. 77 Length: 0.00 miles
Location: IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER
VETERAN'S MEMORIAL BRIDGE

Project No: BRFN-077-2(19)--39-97
County: WOODBURY
Type of Work: BRIDGE PAINTING
Route: U.S. 77 Length: 0.00 miles
Location: IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER
VETERAN'S MEMORIAL BRIDGE

Project No: IMN-129-6(36)0--0E-97
County: WOODBURY
Type of Work: BRIDGE CLEANING
Route: I-129 Length: 0.00 miles
Location: MISSOURI RIVER BRIDGE IN SIOUX CITY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 981 Proposal ID: 57-3806-711
Proposed Contract Period: Late Start Date of 10/20/14 with 5 WORK DAYS

Proposal Note:

Project (s) :
Project No: MPIN-380-6(711)21--0N-57
County: LINN
Type of Work: CLEARING AND GRUBBING
Route: I-380 Length: 0.30 miles
Location: IN THE CITY OF CEDAR RAPIDS, FROM 7TH ST. NE TO ASH PIT.



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.
Proposed Bid Order: 982 Proposal ID: 57-3806-712

Proposed Contract Period: Late Start Date of 09/29/14 with 25 WORK DAYS

Proposal Note:

Project (s) :
Project No: MPIN-380-6(712)25--0N-57
County: LINN
Type of Work: DELINEATOR & MILEPOST SIGNS
Route: I-380 Length: 18.24 miles
Location: FROM BOYSON RD. IN HIAWATHA TO IOWA 150.






